IV ERHERS

Office of the Town Clerk
Diane M. Wilhelm

Registrar of Vital Statistics Records Management Officer Marriage Officer

TO: Supervisor Walter, Councilpersons Dunleavy, Wooten, Giglio, Hubbard, Water
District

FROM: Julie O’Neill, Deputy Town Clerk

DATE: December 7, 2017

RE: Open Bid Report for RDWD Construction of Pre-Stressed Ground Storage Tank at
Plant No. 15

2 bids were received and opened on December 7, 2017 at 10:00am
Both bids had a bid bond attached

DN Tanks, Inc. $2,438,942.00
11 Teal Road

Wakefield MA 01880

781 246-1133

steve.boyle@dntanks.com

Preload, LLC $2,901,000.00
4000 Tower Road

Louisville KY 40219

631 231-8100

sdudle@preload.com



SECTION 004116 - PROPOSAL H2M

ADDENDUM NO. DATED
/ Qe«reml;ef 5\\ RO 7

7

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

@imo
(Circle One)

PROPOSAL CERTIFICATION
This Bid is hereby submitted by:

BIDDER:
DN Tanks, Inc.

BIDDER'S ADDRESS:
11 Teal Road

Wakefigld, MA 01880

SIGNED BY: TITLE:Sr. Vice President -Estimating

PRINT NAME: _ Stephen P. Boyle - DATE: 12/7/17

FEDERAL I.D. NO. OR

SOCIAL SECURITY NO.:
27-4430289

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY: __781-246-1133 NIGHT: _781-246-1133

EMERGENCY: __781-246-1133 FAX: __781-224-5169

EMAIL: _steve.boyle@dntanks.com

Acknowledgement that the Qualification of Bidders section has been fully completed/executed.

RDWD 1702 004116 - 4 Issue Date: mm-dd-yyyy

11/14/2017 3:07 PM
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SECTION 004116 - PROPOSAL H2M

SECTION 004116 - PROPOSAL

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for
Construction of Pre-Stressed Ground Storage Tank at Plant No. 15, Contract T - Tank Construction
all in accordance with the plans and specifications prepared by H2M architects + engineers for the
following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.

(ltem not to exceed 5% of the total base bid) \

LUMP SUM;__ One L-.mj/“@. c} ‘(;vv‘ "chua Qn«:’f $ 104y ) oY, > )
six hurdo o fouTFoen DOLLARS

ITEM 2A - SITE CLEARING
For clearing the site of plant life and growth as required to allow for installation of ground storage tank,
as specified.

LUMP SUMﬁ;‘r}j 'iuvee ‘g\o%qna{ ‘Il’l\:“ee L\uaelr@cj $ 33 N 33Y, o )

DOLLARS

g \7 1N Tae

ITEM 2B — EARTHWORK
For the removal/installation of required fill, soil preparation, etc. associated with the new tank
construction, as specified on the plans.

LUMP SUM: /7.»@@ )mncLecP e;;;}ujjf){ ‘/'}U%.(fmj $ 3gép, olYy, oxs )
Q ' Joe DOLLARS

ITEM 2C - EARTHWORK (ALTERNATE)
For the removal/installation of required fill, soil preparation, etc. associated with the construction of an

alternate size tank.

LUMP SUM: TL'ee LunJmJ &verdlw‘gw ‘Hxamqhi G 3725, 3)§. ©= )
“thee hundred eijl\ntémL DOLLARS

ITEM 3A — NEW GROUND STORAGE TANK
For the design and construction of the new 2.0 MG concrete ground storage tank and all associated

accessories, as specified on the plans.

LUMP SUMZOﬁE rhf/}f'o—-\ @;QLJ’ I)L{ﬂcgf_ecﬁ ‘gﬁlw e $ I) XL’(T) Foo. D)
J‘Loqscgﬁj Qi'jJTP}Iq,\J,—GC{ JDOLLARS

RDWD 1702 004116 - 1 Issue Date: mm-dd-yyyy

11/14/2017 3:07 PM
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SECTION 004116 - PROPOSAL H2M

ITEM 3B — NEW GROUND STORAGE TANK (ALTERNATE)

For the design and construction of a new 2.0 MG concrete ground storage tank and all associated
accessories. Contractor may modify the diameter, overflow elevation, and buried depth to optimize the
construction costs. The dome height of the alternate tank shall not exceed a height of 35 feet above

grade.
LUMP SUM: O m-’/l‘en Seven )mnj}"e.cl '('Qw S ($ J], 756, Yoouas )

4})‘:)‘4.5 QWWC‘ ‘ﬁ; Ly )’7 Qm-Jl'éc{ \‘POLLARS

ITEM 4 - DISINFECTION AND WATER QUALITY SAMPLING
For disinfection and water quality testing as required.

LUMP SUM: gﬂ% T}“#b«mcfnj _‘)’wo J?unJr"e 4 ¢ &, A99, o )

V'h’)a"/Lj f“)ﬂ’?e DOLLARS

ITEM 5A - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,

as specified.

LUMP SUM: Twenty Five Thousand (% 25,000.00 )
DOLLARS

ITEM 5B - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original

scope of this project due to unforeseeable conditions or requested by the owner.

LUMP SUM:___ Twenty Five Thousand ($ 25,000.00 )
DOLLARS

ITEM 6 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(ltems not to be less than $5,000.00)

LUMP SUM: x *}Lmbc;mh @iqu‘ ‘/')unJieJ eIy One G &, 8F). o )
J~ DOLLARS )

TOTAL BASE BID (Sum of Items 1-2B, 3A, 4-6) ‘
o el /cn "é:‘.:r‘ /)Lf/J{’@rg ‘ll}') f/;“-i 2y %%4);an: ala ﬂr"ae, /)!-vy‘ié)l e‘(i =i —/"‘""JQ

DOLLARS J _
$ Q) lsg) $‘7‘QQ®O)

RDWD 1702 004116 -2 Issue Date: mm-dd-yyyy

11/14/2017 3:07 PM



SECTION 004116 - PROPOSAL H2M

TOTAL AITTERNATE BID (Sum of Items 1-2A, 2C, 3B, 4-6) . ,
oo nv[//iam _}’}1&?6‘ J7wnejre<z? "Mﬁf’)‘u, ‘é;ur 7L}70w.sqr‘;<:l @‘}ﬁl’)’L!?qn:)/’eJ ‘s[:ﬁl’q Sy
] .

DOLLARS Y o )
¢ R,334, 556, oo )

The Board of the Town of Riverhead reserves the right to award this contract based on either the total
bid or any combination of bid items, as may be in the best interest of the Town of Riverhead. The award
shall be made to the lowest responsible bidder based upon the bid items awarded. The Board reserves
the right to reject any or all bids. The Board reserves the right to award this contract within forty-five (45)
days of the bid opening.

Within ten (10) consecutive calendar days after the date of the Notice of Award (weekends and holidays
included), the bidder shall execute the contract and furnish the required bonds and insurances. The
Notice to Proceed will be issued after the contract has been executed by the Owner.

All work specified under this contract shall be substantially complete by July 6, 2018, and shall be ready
for final payment by September 30, 2018. Substantially complete shall only be considered once all tank
work is complete, including all disinfection, water quality sampling, and all associated Health
Department approvals where the District will have beneficial use of the tank.

Fr}-"’e Q.Q s QZ{ pe ~

Failure of the contractor to complete all work within\tgle specified time will subject him to liquidated

damages as set forth in the contract, in the sum of :Hundred and#gdollars ($268:a0) per day, ! AL ‘A’
commencing with the respective day from the date of the Notice to Proceed. BSoco,oo et od e /s/i7
In addition to liquidated damages, specific damages will be assessed and deducted from amounts {

otherwise due the contractor for additional inspection and contract management time required to be
expended by the Engineer should the project be completed beyond the contract completion date. Such
deduction shall be in accordance with the billing rates and fees established between H2M and the Town
of Riverhead.

EQ} bidder shall subrit with its bid a separate sealed list that names each subcentractor that the bidder
will use to perform work on the contract, and the agreed-upon amount fo be paid tci‘e\ach, for: 1)
plumbing and gas fitting, I1) steam heating, hot water heating, ventilating and air conditigning apparatus,
and Ill) el?e<:jric wiring and standard illuminating fixtires. After the Iow,pid is announced, the sealed list
of subcontrattors submitted with such low bid shall bé\qpened and the hames of such subcontractors
shall be annouricgd, and thereafter any change of subcontractor or agreeiﬂaqpon amount to békp\aid to
each shall require\t-h}e\sapproval of the Owner, upon a shoWi‘ng presented to the Owner of legitimate
construction need forsuch change, which shall be open to public inspection. Legitimate construction
need shall include, but Rot be limited to, a ch"’an%ge in project spe\ciﬁcations, a chan@je‘nin construction \\
material costs, a change fo_subcontractor status-as determined pursuant to paragrapﬁx(ji) of subdivisio\n\\
two (2) of section two hund@enty—two (222) ofthe labor law, or the,subcontractor has.become \
otherwise unwilling, unable, or Unavailable to perforﬁ'-l the subcontract. \'I'he sealed lists of\

subcontractors submitted by all other bidders shall be returned to them unopened after the contract

award.

el

)(n ,j Uf’)"*d ’

=

«<To

The contractor shall coordinate all work with the Owner to minimize disturbances to Owner operations.

The bidder represents herewith that he is aware of the working conditions, has carefully reviewed the
proposal and specifications, has checked and certifies the accuracy of the bid.

The undersigned hereby acknowledges receipt of the following addenda (if any):

RDWD 1702 004116 -3 Issue Date: mm-dd-yyyy

11/14/2017 3:07 PM



SECTION 004116 - PROPOSAL H2M

ADDENDUM NO. DATED
1 12/5117

Each proposal shall be accompanied by either a certified check drawn on a solvent bank with an office
in the State of New York, or a bid bond equal to five percent (5%) of the total amount of the bid and
payable to the Town of Riverhead. The certified check or bid bond shall specify which contract it

accompanies.
SECURITY ENCLOSED FOR THIS SECTION
(BASE BID PLUS CONTINGENCY ITEMS)

QES/No
(Circle One)

PROPOSAL CERTIFICATION
This Bid is hereby submitted by:

BIDDER:
Preload, LLC

BIDDER'S ADDRESS:
4000 Tower Road

Louisville, KY 40219

SIGNED BY: TITLE: District Sales Manager

PRINT NAME: Steven J. Dudle, P.E. DATE: 12/7/17

FEDERAL I.D. NO. OR
SOCIAL SECURITY NO.:
47-2807151

Telephone number where the contractor or a competent representative can accept a telephone message
and provide a reasonable reply as soon as possible, but within 24 hours of being contacted.

DAY:  631-231-8100 NIGHT: 631-231-8100

EMERGENCY: 631-231-8100 FAX: 631-231-8881

EMAIL: _ sdudle@preload.com

Acknowledgement that the Qualification of Bidders section has been fully completed/executed.

RDWD 1702 004116 - 4 Issue Date: mm-dd-yyyy

11/14/2017 3:07 PM
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SECTION 004116 - PROPOSAL

Board:

The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for
Construction of Pre-Stressed Ground Storage Tank at Plant No. 15, Contract T - Tank Construction
all in accordance with the plans and specifications prepared by H2M architects + engineers for the
following unit and lump sum prices:

ITEM 1 - MOBILIZATION AND DEMOBILIZATON
For mobilization, demobilization, bonds, and insurances, as specified.
(ltem not to exceed 5% of the total base bid)

LUMP SUM: @n(-'/dun/r/cé/ )Zbllf')[l/-f;ﬁur Jéa(#/ﬂu/ /34// oo )

DOLLARS

ITEM 2A - SITE CLEARING
For clearing the site of plant life and growth as required to allow for installation of ground storage tank,
as specified.

LUMP SUM: 7/) }/'A//"%l/\)ﬂ //4 -ﬂl'dféﬂ_/ (% 37,7, 00D )

DOLLARS

ITEM 2B — EARTHWORK
For the removal/installation of required fill, soil preparation, etc. associated with the new tank
construction, as specified on the plans.

LUMP SUM: /hreé %Mn/w’/i/hm?[‘/ /ADM 4/4/0 ($ 5"?’0 0o )

DOLLARS

ITEM 2C —- EARTHWORK (ALTERNATE)
For the removal/installation of required fill, soil preparation, etc. associated with the construction of an
alternate size tank.

LUMP SUM: 771’6’(’ A/Aﬂ jwéjetgﬁ_ﬁg@%gj@ 352: oo )

ITEM 3A — NEW GROUND STORAGE TANK
For the design and construction of the new 2.0 MG concrete ground storage tank and all associated
accessories, as specified on the plans.

o W, o UA ”/
LUMP SUM: /ng?525//52,4,{4&04454415{,/{7 ¢ 2 287 000 )

DOLLARS

RDWD 1702 004116 - 1 Issue Date: mm-dd-yyyy

11/14/2017 3:07 PM
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SECTION 004116 - PROPOSAL H2M

ITEM 3B — NEW GROUND STORAGE TANK (ALTERNATE)

For the design and construction of a new 2.0 MG concrete ground storage tank and all associated
accessories. Contractor may modify the diameter, overflow elevation, and buried depth to optimize the
construction costs. The dome height of the alternate tank shall not exceed a height of 35 feet above

grade.

LUMP SUM: T(;Jg? Mmi ///;tll/l 4(‘3(/("!’]?/6/151;&40 %00‘45@[ ($ _2,, 0‘72‘ o0o )

DOLLARS

ITEM 4 - DISINFECTION AND WATER QUALITY SAMPLING
For disinfection and water quality testing as required.

LUMP SUM: 77]f<:¢ M 24 44:7;/ (3 _;0/"'0 )

DOLLARS

ITEM 5A - CASH ALLOWANCES - QUALITY CONTROL TESTING
Allowances as specified in Section 012100 - Allowances for independent testing laboratory services,

as specified.

LUMP SUM: Twenty Five Thousand (% 25,000.00 )
DOLLARS

ITEM 5B - CASH ALLOWANCES - ADDITIONAL/UNFORSEEN WORK
Allowances as specified in Section 012100 - Allowances for additional work not included in the original
scope of this project due to unforeseeable conditions or requested by the owner,

LUMP SUM:___Twenty Five Thousand ($ 25,000.00 )
DOLLARS

ITEM 6 - PROJECT RECORD DOCUMENTS
For furnishing all project record documents, as specified.
(Items not to be less than $5,000.00)

LUMP SUM: [-’t/e i% US4 ﬂ $ ,
‘ e “ DOLLARS ¢ soeo )

TOTAL BASE BID (Sum of ltems 1-2B, 3A, 4-6)

'ﬁ/a /A/,}/;%’cm nine A&/M/V‘(’c(/ 2Ke Mﬂ%!ﬁﬂz

DOLLARS
s 2,901 0ce )

RDWD 1702 004116 - 2 Issue Date: mm-dd-yyyy

11/14/2017 3:.07 PM
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SECTION 004116 - PROPOSAL HéM

TOTAL ALTERNATE BID (Sum of ltems 1-2A, 2C, 3B, 4-6)

Two mllion <ix /4,;/5117;«'05(7 i:ﬂi/@é’légiﬁ%i//yii %/m o ?’4}41(/
62 678,000 )

The Board of the Town of Riverhead reserves the right to award this contract based on either the total
bid or any combination of bid items, as may be in the best interest of the Town of Riverhead. The award
shall be made to the lowest responsible bidder based upon the bid items awarded. The Board reserves
the right to reject any or all bids. The Board reserves the right to award this contract within forty-five (45)
days of the bid opening.

Within ten (10) consecutive calendar days after the date of the Notice of Award (weekends and holidays
included), the bidder shall execute the contract and furnish the required bonds and insurances. The
Notice to Proceed will be issued after the contract has been executed by the Owner.

All work specified under this contract shall be substantially complete by July 6, 2018, and shall be ready
for final payment by September 30, 2018. Substantially complete shall only be considered once all tank
work is complete, including all disinfection, water quality sampling, and all associated Health
Department approvals where the District will have beneficial use of the tank.

Failure of the contractor to complete all work within the specified time will subject him to liquidated
damages as set forth in the contract, in the sum of Two Hundred and Fifty dollars ($250.00) per day,
commencing with the respective day from the date of the Notice to Proceed.

In addition to liquidated damages, specific damages will be assessed and deducted from amounts
otherwise due the contractor for additional inspection and contract management time required to be
expended by the Engineer should the project be completed beyond the contract completion date. Such
deduction shall be in accordance with the billing rates and fees established between H2M and the Town
of Riverhead.

Each bidder shall submit with its bid a separate sealed list that names each subcontractor that the bidder
will use to perform work on the contract, and the agreed-upon amount to be paid to each, for: I)
plumbing and gas fitting, 1l) steam heating, hot water heating, ventilating and air conditioning apparatus,
and ) electric wiring and standard illuminating fixtures. After the low bid is announced, the sealed list
of subcontractors submitted with such low bid shall be opened and the names of such subcontractors
shall be announced, and thereafter any change of subcontractor or agreed-upon amount to be paid to
each shall require the approval of the Owner, upon a showing presented to the Owner of legitimate
construction need for such change, which shall be open to public inspection. Legitimate construction
need shall include, but not be limited to, a change in project specifications, a change in construction
material costs, a change to subcontractor status as determined pursuant to paragraph (E) of subdivision
two (2) of section two hundred twenty-two (222) of the labor law, or the subcontractor has become
otherwise unwilling, unable, or unavailable to perform the subcontract. The sealed lists of
subcontractors submitted by all other bidders shall be returned to them unopened after the contract
award.

The contractor shall coordinate all work with the Owner to minimize disturbances to Owner operations.

The bidder represents herewith that he is aware of the working conditions, has carefully reviewed the
proposal and specifications, has checked and certifies the accuracy of the bid.

The undersigned hereby acknowledges receipt of the following addenda (if any):

RDWD 1702 004116 - 3 Issue Date: mm-dd-yyyy

11/14/2017 3:07 PM



